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1. OVERVIEW  

This Schedule 18.2 lists Third-Party contracts into which Contractor enters or of which Contractor accepts 

assignment and that are subject to the limitation of liability set forth in Section 18.2(e) of the Agreement. This list 

may be updated from time-to-time by written agreement of County and Contractor, which must be signed by the 

County CIO and the Contractor’s Account Executive. For purposes of clarity, any Third-Party contract not listed 

on this Schedule 18.2 shall be subject to the terms of the Agreement, including Section 18.2 and shall not be subject 

to the limitation of liability table set forth in Section 18.2(e). 

 

Only those agreements between Contractor and Third-Parties satisfying one of the following requirements may be 

added to this Schedule 18.2. 

 

1. Agreements entered into by the County and assigned to Contractor and for which Contractor does not 

receive remuneration from the County through a resource unit set forth in Schedule 16.1, except that 

payment of the Third Party Negotiation – Large or Third Party Negotiation – Small Resource Unit shall 

not independently prevent the inclusion of the Third-Party Contract in this Schedule 18.2. 

 

2. Agreements entered into by Contractor at County’s direction, that are not part of a master agreement 

maintained by Contractor, and for which Contractor does not receive remuneration from the County 

through a resource unit set forth in Schedule 16.1, except that payment of the Third Party Negotiation 

- Large or Third Party Negotiation – Small Resource Unit shall not independently prevent the inclusion 

of the Third-Party Contract in this Schedule 18.2. 

 

The following examples are illustrative of the foregoing: 

 

Example 1 – County Assigned Contract 

County enters into an agreement for automobile parts tracking and inventory software for its auto mechanics. 

That software is loaded into the Contractor data center and the license is assigned by County to Contractor. 

That license would be added to this Schedule 18.2 and would be subject to the liability limitations set forth in 

Section 18.2(e). 

 

Example 2 – Contractor Acquired Contract 

County requests that Contractor obtain specific software for County for automobile parts tracking and 

inventory for County’s auto mechanics. Contractor obtains that software and loads it into Contractor’s data 
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center. That license would be added to this Schedule 18.2 and would be subject to the liability limitations set 

forth in Section 18.2(e). 

 

Example 3 – Contractor Acquired Contract 

Contractor purchases additional Hardware or Software to support Third-Party Software assigned by County or 

Third-Party Software acquired by Contractor at County direction (e.g. additional servers or OS licenses). The 

additional Hardware and Software contracts would not be added to this Schedule 18.2 and would be subject to 

the general liability provisions of Section 18.2.  

 

Example 4 – Contractor Acquired Contract 

Contractor contracts for additional Help Desk Services to comply with the Help Desk requirements of Schedule 

4.3. That contract would not be added to this Schedule 18.2 and would be subject to the general liability 

provisions of Section 18.2. 

 

Example 5 – Contractor Acquired Contract 

County requests a new service – virtualized desktops – which require a new resource unit. Contractor obtains 

Contractor selected and County approved Hardware, Software and other Services required to provide that 

service. Those contracts would not be added to this Schedule 18.2 and would be subject to the general liability 

provisions of Section 18.2. 

 

Example 6 – Contractor Acquired Contracts 

Contractor contracts for application development services using the application development procedures in 

Schedule 4.3 or through the application development process set for the Section 7.3 of Appendix 4.3 – 

Application Development Services. That contract would not be added to this Schedule 4.3 and would be subject 

to the general liability provisions of Section 18.2. 

 

Example 7 – Enterprise Agreements 

County obtains a license from Microsoft for the use of Microsoft products. That license provides that 

Contractor may use the Microsoft products on Contractor’s Hardware and to provide Services to County. That 

license would not be added to Schedule 18.2 and would be subject to the general liability provisions of Section 

18.2. 
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2. LIST OF THIRD-PARTY CONTRACTS  

The list of Third-Party Contracts is published as Schedule 5 Report 167 - Third-Party Contracts for Schedule 18.2. 

 

END OF SCHEDULE 

 


